


SIGNATURE PAGE**P-30-2026**

To the Monmouth County Board of County Commissioners:

**THE UNDERSIGNED HEREBY DECLARES THAT
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE
WITH YOUR REQUIREMENTS.**

Company Name: T&M Associates
(PRINT)

Preparer's Name: Steven Wong, Senior Vice President
(PRINT)

Signature: 
(DATE) 9/22/26

Address: 11 Tindall Road
Middletown, NJ 07748

Telephone No.: 732.671.6400

Fax No.: 732.671.7365



E-Mail Address: info@tandmassociates.com
*****(This should be the email where Contracts would be sent)*****

Contact Person: Steven Wong

FEIN: 

(Federal Employee ID)

BRC: _____
(Business Registration Certificate)

STATE OF NEW JERSEY BUSINESS REGISTRATION CERTIFICATE FOR STATE AGENCY AND CASINO SERVICE CONTRACTORS		DEPARTMENT OF TREASURY DIVISION OF REVENUE PO BOX 252 TRENTON, NJ 08646-0252
TAXPAYER NAME: T & M ASSOCIATES	TRADE NAME: 	
TAXPAYER IDENTIFICATION# 	CONTRACTOR CERTIFICATION# 	
ADDRESS ELEVEN TINDALL RD MIDDLETOWN NJ 07748	09/13/01  Director, Division of Revenue	
EFFECTIVE DATE: 03/21/66	This Certificate is NOT assignable or transferable. It must be conspicuously displayed at above address.	
FORM-BRC(08-01)		

(Revised 2/2017)

PROJECT COST & WORK HOUR PROPOSAL FORM
Professional Engineering Services Regarding the
Intersection Improvements at County Route 516 (Cherry Tree Farm Road) and Harmony Road
Township of Middletown, Monmouth County, New Jersey
T&M Associates

TASK		PVII Project Manager	PVI Group Manager	PV Project Engineer	PIV Project Engineer	PIII Staff Engineer	PII Staff Engineer	ET5 Survey Crew	ET4 CAD Tech	ET3 CAD Tech	Tech Sec	TOTAL HOURS	LABOR COST BY TASK (See Note 3)
	Project Tasks												
1	Field Survey		22		24	77						123	\$ 19,635.00
2	Alternatives Analysis and Preliminary Plans (30%)	3	14	47	12	195	16					287	\$ 43,560.00
3	Interim Plans (75%)		10	53	56	260	52					431	\$ 63,315.00
4	Final Plans (100%)		8	48	32	174	48					310	\$ 45,810.00
5	Environmental Due Diligence & Permits		3		8	10	30		2			53	\$ 7,290.00
6	Right of Way		16		5	126						147	\$ 21,675.00
7	Utilities		1	16		60						77	\$ 11,460.00
8	Project Management and Coordination	46	14	24		8						92	\$ 21,540.00
9	Construction Support Services		3	6		22						31	\$ 4,860.00
	(a) Man-hours	49	91	194	137	932	146	0	2	0	0		
	(b) Direct Salary Rate (See Note 1)	\$ 90.00	\$ 80.00	\$ 65.00	\$ 55.00	\$ 45.00	\$ 40.00	\$ 120.00	\$ 50.00	\$ 40.00	\$ 35.00		
	(c) Multiplier (See Note 2)					3.00							
	TOTAL LABOR COST: (a)x(b)x(c)	\$ 13,230.00	\$ 21,840.00	\$ 37,830.00	\$ 22,605.00	\$ 125,820.00	\$ 17,520.00	\$ -	\$ 300.00	\$ -	\$ -		\$ 239,145.00

DIRECT EXPENSES	
SUB-CONSULTANTS (Specify Tasks)	
Environmental / Permitting	\$ -
Surveying	\$ 33,000.00
Other (Specify)	\$ -
SUBTOTAL - Sub-Consultants	\$ 33,000.00
Reproduction	\$ 2,500.00
Deed Research	\$ 7,800.00
Transportation	\$ 120.00
Out of Pocket Expenses	\$ 800.00
Material Testing (If and Where Directed)	\$ -
SUBTOTAL-Misc. Expenses	\$ 11,220.00
TOTAL DIRECT EXPENSES	\$ 44,220.00

Total Hours (T&M)

1551 Hours

NOTE:

1. Direct Salary Rate should not include employee benefits.
2. Multiplier includes overhead, profit and employee benefits.
(Only one multiplier shall be used for all employees).
3. Labor Cost By Task=(Man-hour) x (Direct Salary Rate) x (Multiplier)
4. Direct expenses will be billed at invoice costs (no profit or overhead)
5. Overhead shall include commutation, lodging, meals, and indirect expenses.

TOTAL LABOR COST	\$	239,145.00
TOTAL DIRECT EXPENSES	\$	44,220.00
TOTAL PROJECT COST	\$	283,365.00

CONSULTANTS COMMENTS AND CLARIFICATIONS:

1. List proposed additional and/or reduced tasks if any.
2. Add additional pages if necessary.

