## SIGNATURE PAGE

### P-43-2022

To the Monmouth County Board of County Commissioners:

# THE UNDERSIGNED HEREBY DECLARES THAT I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS. I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE WITH YOUR REQUIREMENTS.

Company Name:	Van Cleef Engineering Associates, LLC
•	(PRINT)
Preparer's Name:	Lawrence Diffley, PE, PTOE
Signature:	Jan 1/4 2/15/2023 (DATE)
Address:	3 Paragon Way, Suite 600
	Freehold, NJ 07728
Telephone No.:	732-303-8700
Fax No.:	732-303-8710
E-Mail Address:	LDiffley@vancleefengineering.com  ***(This should be the email where Contracts would be sent)***
Contact Person:	Lawrence Diffley, Pe, PTOE
FEIN:	
(Federal Employee ID)	
BRC: (Business Registration C	ertificate)

#### PROJECT COST & WORK HOUR PROPOSAL FORM

## PROFESSIONAL ENGINEERING SERVICES REGARDING THE INSPECTION AND CONTRACT ADMINISTRATION FOR THE INTERSECTION IMPROVEMENTS AT COUNTY ROUTE 524 (ADELPHIA-FARMINGDALE ROAD) AND KETCHAM ROAD IN THE TOWNSHIP OF HOWELL, MONMOUTH COUNTY, NEW JERSEY

TASK	DESCRIPTION	PVII (Project Manager)	PVI (Resident Engineer)	ET5 (Director of Surveying)	ET4 (Resident Inspector F/T)	ET3 (Survey Party Chief)	ET2 (Survey Party Member)	TOTAL HOURS	LABOR COST BY TASK (See Note 3)
Constr	uction Management				n e e e e	• • •			* *
1	Construction Inspection		200		1,996			2,196	\$182,112.30
2	Construction Administration	24	50					74 .	\$18,164.78
Contra	ct Administration							· · · · · · · · · · · · · · · · · · ·	
3	Meetings (Pre-Con, Utility, Progress)		40					40	\$7,069.92
4	Shop Drawing Review/RFI Review		12					12	\$2,120.98
5	Testing Coordination/Review		12					12	\$2,120.98
6	Change Order Review/Recommendation		12					12	\$2,120.98
7	Contract Payment Review/Recommendation		24	-				24	\$4,241.95
8	As-Built Review		8					8	\$1,413.98
9	Progress Reports/Certifications		12					12	\$2,120.98
10	County Project Closeout		140					140	\$31,107.65
Survey	ing Activities						211 m		
11	Control, Baselines, Grade Checks					16	16	32	\$2,356.99
12	As-Builts			8				8	\$1,308.91
(a) Man-hours		24	510	8	1,996	16	16	2,570	
(b) Direct Salary Rate (See Note 1)		\$84.98	\$80.34	\$74.37	\$33.10	\$33.48	\$33.48		
	(c) Multiplier (See Note 2)	2.20							,
	TOTAL LABOR COST: (a)x(b)x(c)	\$4,486.94	\$90,141.48	\$1,308.91	\$145,348.72	\$1,178.50	\$1,178.50		\$243,643.05

DIRECT EXPENSES				
Reproduction	\$300			
Postage/Delivery	\$0			
Transportation	\$0			
Out of Pocket Expenses	\$0			
SUBTOTAL-Misc. Expenses	\$300			
TOTAL DIRECT EXPENSES	\$300			

#### NOTES:

- 1. Direct Salary Rate should not include employee benefits.
- 2. Multiplier includes overhead, profit and employee benefits. (Only one multiplier shall be used for all employees).
- 3. Labor Cost by Task=(Man-hour)x(Direct Salary Rate)x(Multiplier).
- 4. Direct expenses will be billed at invoice costs (no profit or overhead).
- 5. Overhead shall include commutation, lodging, meals, and indirect expenses.

TOTAL LABOR COST	\$243,643.05		
TOTAL DIRECT EXPENSES	\$300.00		
TOTAL PROJECT COST	\$243,943.05		