

SIGNATURE PAGE


P-47-2021

To the Board of Chosen Commissioners of the County of Monmouth:

**THE UNDERSIGNED HEREBY DECLARES THAT
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE
WITH YOUR REQUIREMENTS.**

Company Name: Colliers Project Leaders USA NE, LLC
(PRINT)

Preparer's Name: Jonathan F. Winikur
(PRINT)

Signature:  01/25/2024
(DATE)

Address: 101 Crawfords Corner Rd, Suite 3400, Holmdel, NJ 07733

Telephone No.: 844-727-0055

Fax No.: N/A

E-Mail Address: richard.brown@collierseng.com
*****(This should be the email where Contracts would be sent)*****

Contact Person: Richard A. Brown

FEIN: 

(Federal Employee ID)
BRC: 

(Revised 2/2017)

**Construction Management Design Phase Services
Exterior Rehabilitation of Hall of Records
In The Borough of Freehold**

(P-47-2021)

	PVII	PVI	PV	PIV	PIV	PIII	PIV	PIV	ET4	ET3	Tech Sec	TOTAL HOURS
DESCRIPTION	PRINCIPAL CONSTR. MANAGER RICHARD BROWN	SR. PROJECT MANAGER JOSEPH CASCIO	PROJECT MANAGER MAX RITNER	COST ESTIMATOR JEFFREY SWANN	DESIGN REVIEW TERENCE CONNOLLY							
<u>Construction Management Design Phase Services</u>												
Kick Off Meeting	3	3	3									9
Bi-Weekly Meetings	10	26	26									62
Planning/Site Visits	4	16	16									36
Document Review/Constructability Review	4				80							84
Cost Estimates 90 % CD's	2			40								42
Revised Cost Estimates 90 % CD's	2			16								18
Cost Estimates 100 % CD's	2			16								18
Cost Estimates Final Bid Documents	2			16								18
Value Management	4	4		16								24
Schedules	4	12	12									28
Phasing	2	8	8									18
Site Staging	2	8	8									18
Temporary Construction	2	8	8									18
												0
(a) Man Hours	43	85	81	104	80	0	0	0	0	0	0	393
Average Hourly Rate	\$295	\$220	\$180	\$195	\$195	\$0	\$0	\$0	\$0	\$0	\$0	\$217

TOTAL LUMP SUM FEE \$79,000