SIGNATURE PAGE

P-49-2026

To the Monmouth County Board of County Commissioners:

**THE UNDERSIGNED HEREBY DECLARES THAT
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE
WITH YOUR REQUIREMENTS.**

Company Name: T&M Associates

Preparer's Name: Steven Wong, AICP, PP (PRINT)

Signature: (PRINT) November 18, 2026 (DATE)

Address: 11 Tindall Road, Middletown, NJ 07748

Telephone No.: 732.671.6400

Fax No.: 732.671.7365

E-Mail Address: info@tandmassociates.com

(This should be the email where Contracts would be sent)

Contact Person: Steven Wong, AICP, PP

FEIN: [redacted]

(Federal Employee ID)



STATE OF NEW JERSEY
BUSINESS REGISTRATION CERTIFICATE
FOR STATE AGENCY AND CASINO SERVICE CONTRACTORS

DEPARTMENT OF TREASURY/
DIVISION OF REVENUE
PO BOX 252
TRENTON, N J 08646-0252

TAXPAYER NAME:
T & M ASSOCIATES

TRADE NAME:

TAXPAYER IDENTIFICATION#
[redacted]

CONTRACTOR CERTIFICATION#
[redacted]

ADDRESS
ELEVEN TINDALL RD
MIDDLETOWN NJ 07748

ISSUANCE DATE:
09/13/01

EFFECTIVE DATE:
03/21/66

Patricia A. Chiacchia
Director, Division of Revenue

FORM-BRC(08-01)

This Certificate is NOT assignable or transferable. It must be conspicuously displayed at above address.

PROFESSIONAL ENGINEERING SERVICES REGARDING THE INSPECTION AND CONTRACT ADMINISTRATION FOR THE REPLACEMENT OF BRIDGE U-70 ON COUNTY ROUTE 539 OVER ASSUNPINK CREEK IN THE TOWNSHIPS OF MILLSTONE, AND UPPER FREEHOLD, MONMOUTH COUNTY AND EAST WINDSOR AND ROBBINSVILLE, MERCER COUNTY, NJ
RFP #P-49-2026

Cost & Work Hour Proposal

TASK	DESCRIPTION	Div Manager PVII	Project Manager PVI	Supervising Engineer PV	Resident/Staff Engineer PIV	Resident Engr/ Field Inspector PIII	Surveyor ET5/ET3	CAD Tech ET5	Tech Typist	Total hr.	LABOR COST BY TASK (See Note 3)
	Construction Management										
1	Construction Inspection			40	40	2800				2880	$376,380.00
2	Construction Administration		8	40	40	100				188	$28,231.20
	Contract Administration										
3	Meetings (Pre-con,Utility,Progress) = 12 Meetings		12		18	12				42	$6,885.00
4	Shop/Working Drawings & RFI Review = 20 Submittals		8	8	24	20				60	$9,439.20
5	Testing Coordination/ Review = 15 Reviews				15	8				23	$3,264.30
6	Change Order Review/Recommendation = 2 Reviews		3		6	9				18	$2,721.60
7	Contract Payment Review/Recommendation =7 PC		14		24	14				52	$8,478.00
8	As-Built Review		8		10	16				34	$5,329.80
9	Progress Reports/ Certification =7 Reports				24	12				36	$5,119.20
10	County Project Closeout		4	20	20	10				54	$8,931.60
	Surveying Activities										
11	Control, Baselines, Grade Checks			4			60	40		104	$12,744.00
12	As-Built			4			40	40		84	$10,260.00
	(a) Man-hours	0	57	116	221	3001	100	80	0	3575	$477,783.90
	(b) Direct Salary Rate (See Note 1)	$116.00	$82.00	$70.00	$55.00	$48.00	$46.00	$42.00	$35.00		
	(c) MULTIPLIER (See Note 2)									2.70	
	TOTAL LABOR COST: (a)x(b)x(c)	$0.00	$12,619.80	$21,924.00	$32,818.50	$388,929.60	$12,420.00	$9,072.00	$0.00		$477,783.90

DIRECT EXPENSES	
SUBCONSULTANTS (Specify Tasks)	
	$0.00
SUBTOTAL - Sub-Consultants	$0.00
Field Office	$0.00
Reproduction	$500.00
Postage/Delivery	$100.00
Transportation	$150.00
Out of pocket Expenses	$250.00
SUBTOTAL - Misc. Expenses	$1,000.00
TOTAL DIRECT EXPENSES	$1,000.00

*(*Hours Adjusted for full time construction and non-working days)*

NOTE:
1. Direct salary rate should not include employee benefits.
2. Multiplier includes overhead, profit and employee benefits. (Only one multiplier shall be used for all employees)
3. Labor cost by task = (Man-Hour)x(Direct Salary)x(Multiplier)
4. Direct expenses will be billed at invoice costs (no profit or overhead)
5. Overhead shall include commutation, lodging, meals, and indirect expenses.

TOTAL LABOR COST	$477,783.90
TOTAL DIRECT EXPENSES	$1,000.00
TOTAL PROJECT COST	$478,783.90

CONSULTANT'S COMMENTS AND CLARIFICATIONS:
1. Full-time Resident Engineer field inspection (2,800 hr RFP minimum) is carried in Task 1 under the Resident Engr/Field Inspector (PIII) classification.
2. Overtime, if required, will be billed at the straight-time rate per the RFP.
3. A field office will not be provided (Special Provision Section 155); no field office cost is included.
4. No additional or reduced tasks are proposed.