SIGNATURE PAGE

P-54-2026

To the Monmouth County Board of County Commissioners:

**THE UNDERSIGNED HEREBY DECLARES THAT
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE
WITH YOUR REQUIREMENTS.**

Company Name: Dewberry Engineers Inc.
(PRINT)

Preparer's Name: Anthony Fulco
(PRINT)

Signature: _____ 11/12/26
(DATE)

Address: 200 Broadacres Drive, Suite 410
Bloomfield, N 07003

Telephone No.: 973.338.9100

Fax No.: N/A

E-Mail Address: afulco@dewberry.com
(This should be the email where Contracts would be sent)

Contact Person: Anthony Fulco

FEIN: [redacted]
(Federal Employee ID)

BRC: [redacted]
(Business Registration Certificate)

(Revised 2/2017)

PROJECT COST & WORK HOUR PROPOSAL FORM

Preliminary and Final Design of Intersection Improvements at CR 3 (Tennent Road) and Spring Valley Road/Harbor Road in the Township of Marlboro

DEWBERRY ENGINEERS INC.

PROJECT COST AND WORK HOUR PROPOSAL FORM

TASK	DESCRIPTION	Prin Engr PVII	Assoc Engr PVI	Sr Engr PV	Sr Engr PIV	Engineer PIII	Engineer PII	Engineer PI	Survey PVIII	Survey PVI	Survey PIV	Survey PII/I	Total Hours	Labor Cost
	Project Tasks													
1	Field Survey	0	0	0	0	0	0	0	12	87	96	158	353	$51,686.67
2	Deed Research & ROW Documents	0	0	0	0	0	0	0	0	4	0	36	40	$5,106.67
3	Traffic Design & Contract Documents	0	40	0	70	0	0	324	0	0	0	0	434	$60,963.95
4	Highway Design & Contract Documents	0	75	0	0	141	347	375	0	0	0	0	938	$130,152.73
5	Alternatives Analysis	0	0	0	0	8	0	32	0	0	0	0	40	$4,920.60
6	Geotechnical Services	0	0	0	24	0	0	0	0	0	0	0	24	$4,462.87
7	Environmental Study & Permits	0	0	0	96	0	348	0	0	0	0	0	444	$62,651.83
8	Utility Coordination & Contract Documents	0	0	0	16	0	48	0	0	0	0	0	64	$9,154.60
9	Meetings & Community Involvement	0	0	0	20	0	20	0	0	0	0	0	40	$6,293.79
10	Project Management	0	0	0	52	0	0	0	0	0	0	0	52	$9,669.55
11	Construction Support	0	0	0	6	0	48	0	0	0	0	0	54	$7,295.08
	(a) Man-hours	0	115	0	284	149	811	731	12	91	96	194	2,483	
	(b) Direct Salary Rate (See Note 1)	**$125.00**	**$95.00**	**$75.00**	**$65.00**	**$55.00**	**$45.00**	**$40.00**	**$83.30**	**$60.52**	**$52.40**	**$42.86**		
	(c) Multiplier (see Note 2)	**2.86**	**2.86**	**2.86**	**2.86**	**2.86**	**2.86**	**2.86**	**2.86**	**2.86**	**2.86**	**2.86**		
	TOTAL LABOR COST (a)x(b)x(c)	$0.00	$31,254.39	$0.00	$52,810.63	$23,444.37	$104,405.41	$83,650.20	$2,859.67	$15,755.42	$14,391.04	$23,787.21		**$352,358.34**

DIRECT EXPENSES	
SUB-CONCONTRACTORS	
Traffic Data Collection	$2,800.00
Utility Test Pits	$2,500.00
Subtotal: Sub-Contractors	**$5,300.00**
Site Visits	$100.00
Environmental	$475.00
Other	$100.00
Subtotal: Misc. Expenses	**$675.00**
TOTAL DIRECT EXPENSES	**$5,975.00**

NOTES:
1. Direct Salary Rate should not include employee benefits.
2. Multiplier includes overhead, profit and employee benefits.
   (Only one multiplier shall be used for all employees.)
3. Labor Cost by Task = (Man-hour) x (Direct Salary Rate) x (Multiplier)
4. Direct Expenses will be billed at invoice costs (no profit or overhead).
5. Overhead shall include commutation, lodging, meals and indirect expenses.

TOTAL LABOR COST	**$352,358.34**
TOTAL DIRECT EXPENSES	**$5,975.00**
TOTAL PROJECT COST	**$358,333.34**