

SIGNATURE PAGE

CC-10-2026

Monmouth County Board of County Commissioners:

THE UNDERSIGNED HEREBY DECLARES THAT I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS. I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE WITH YOUR REQUIREMENTS.

Company Name: AAIS Global LLC

(PRINT)

Preparer's Name: Amit Jain

(PRINT)

Signature: 

(DATE)

Address: 1021 E Lincolnway Unit # 110 , Cheyenne , WY 82001

Telephone No.: +1 302 754 1934

Fax No.: NA

E-Mail Address: Suman.gour@aaiglobal.com

***** (This should be the email where Contracts would be sent) *****

Contact Person: Suman Gour

FEIN: 

(Federal Employee ID)

BRC: 

(Business Registration Certificate)

8. APPENDIX F - PRICING PROPOSAL

Cost of Implementation & Support (for all software, hardware, training and/or services needed to bring the HRIS system online)	\$ 3,077,089.00
Time clock implementation and Service /Software cost	\$ 150,340.00

Cost of SaaS Subscription and Payroll Support Services

Going far beyond traditional payment offerings, the experts at Oracle Financing Division (OFD) can offer creative payment structuring to meet the unique financial requirements of state and local government agencies. As trusted advisors, we can help craft a comprehensive financial solution for your entire IT transformation – Oracle Cloud Infrastructure, License, Hardware, and Services. For Services, we are able to include Implementation and other Software services from all of our Oracle Alliance Members – with all costs rolled into one **Customized Subscription Plan**.

Oracle license subscription is for FIVE years from the date of provisioning. Hence OFD needs to be leveraged

Along with unmatched expertise, OFD offers a wide range of strategic IT investment options, such as:

- Deferred payments for up to six months
- Structuring techniques that mitigate & reduce cash outlay for up to three budget years.

Cost of SaaS Subscription and Payroll Support Services Assuming Go Live within Six Months Only.

YEAR ONE (after Go-Live")	\$ 1,020,053.22
YEAR TWO (after "Go-Live")	\$ 1,020,053.22
YEAR THREE (after "Go-Live")	\$ 1,020,053.22
YEAR FOUR (after "Go-Live")	\$ 1,020,053.22

Cost of Time Clocks **\$ 3512*/unit x 125 units = \$ 439,000**
 *Please be sure to state the unit cost on the line provided. Total number of units is currently estimated.

Cost of Time Clock Maintenance and Support

YEAR ONE (after "Go-Live")	\$ 126,913.75
YEAR TWO (after "Go-Live")	\$ 126,913.75
YEAR THREE (after "Go-Live")	\$ 126,913.75
YEAR FOUR (after "Go-Live")	\$ 126,913.75



MILESTONE ACCEPTANCE AND PAYMENT SCHEDULE

The schedule below outlines the payment schedule based on milestones achieved in the TCP Implementation. TPC will notify Client of the completion of each enumerated Milestone listed below.

Upon TCP's notification of completion of each enumerated Milestone, Client must object in writing within ten (10) business days of the notification of completion if Client does not believe the notified Milestone has been successfully completed. If an objection is made by the Client, then TCP will have ten (10) business days to provide a proposed remediation and will again notify Client of the final completion of such Milestone. If no objection is made in writing within the ten (10), business days, then the Parties agree that the Milestone is deemed to have been successfully completed. Additionally, Client may confirm in writing that Client agrees that said Milestone has been successfully completed prior to the expiration of the ten (10) business days.

TCP will issue an invoice for a completed Milestone upon the Client's written acceptance or upon the expiration of ten (10) business days from the completion notice without Client's written objection. Each TCP invoice must be paid per the agreed terms on the order form.

Milestone	Acceptance Criteria and Deliverable	Payment Amount
Initiation Phase		
1.0) Project Kickoff	Meeting held between client and TCP project team; stakeholders identified; scope and goals confirmed	\$ 8,034.00
Discovery Phase		
2.0) Business Requirement	Business requirements discovery sessions completed; requirements documented in the TCP Playbook	\$ 16,068.00
Planning Phase		
3.0) TCP configurations design	TCP reviews and delivers the Business Review Document (BRD)	\$ 8,034.00
3.1) Deployment Schedule	Planning meeting held; deployment schedule finalized	\$ 8,034.00
Delivery Phase		
4.0) TCP configurations delivery	System passes UAT as defined in the Business Review Document (BRD)	\$ 24,102.00
Transition Phase		
5.0) Deployment	30 calendar days of live punches recorded in the production environment	\$ 16,068.00
Professional Services Total		\$ 80,340.00