

**PROPOSAL**

to the

**BOARD OF COUNTY COMMISSIONERS**

**COUNTY OF MONMOUTH, NEW JERSEY**

for the

**Project Entitled:**

**THE 2023/2024 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND  
BRIDGES VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH  
FOR THE ESTIMATED TIME PERIOD OF AUGUST 1, 2023  
THROUGH JULY 31, 2024**

**RFB # F-60-2023**

The undersigned hereby declares that he has carefully examined the Advertisement, Standard Specifications, Addendum(s) to Standard Specifications, Instructions to Bidders, Form of Contract and Bond for the Project named above; that he has carefully examined the site of the Project as provided in Section 102 of the 2019 Standard Specifications and that he will contract to carry out and complete said Project as specified and delineated at the prices per unit measure for each scheduled item of work stated in the Schedule of Prices.

It is understood that the total price, stated by the undersigned in the Schedule of Prices for the various item, is based on the estimated quantities and will control in the awarding of the Contract.

It is further understood that the quantities stated in this Schedule of Prices are estimates only and may be increased or decreased as provided for in the Specifications.

**Submitted By:**

The undersigned is a ~~Partnership, an individual,~~ or a Corporation under the laws of the State of New Jersey, having principal offices at

**MARBRO, INC.**


CONTRACTOR: 127 Pine Street

ADDRESS: P.O. Box 134  
Montclair, NJ 07042

TELEPHONE: 973-744-8383

FRANK MARUCCI JR  
PRESIDENT

BY: \_\_\_\_\_

 (Printed)

FRANK MARUCCI JR (Signed)  
PRESIDENT

TITLE: \_\_\_\_\_

DATE: 8/2/23

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**THE 2023/2024 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES  
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME  
PERIOD OF AUGUST 1, 2023 THROUGH JULY 31, 2024  
BID # F-60-2023**

Item Estimated No. Quantities	Description	Unit Price	Amount
1. Lump Sum	Performance Bond and Payment Bond	\$ 18,644. <sup>61</sup>	\$ 18,644. <sup>61</sup>
2. Lump Sum	Owner's & Contractor's Protective Liability Insurance	\$ 10,000	\$ 10,000
3. 8 Hours	Traffic Directors	\$ 0. <sup>01</sup>	\$ 0. <sup>08</sup>
4. 10,000 Units	Uniformed Police Officer Allowance	\$ 1.00	\$ 10,000.00
5. 5 Units	Breakaway Barricades	\$ 0. <sup>01</sup>	\$ 0. <sup>05</sup>
6. 30 Units	Traffic Cones	\$ 0. <sup>01</sup>	\$ 0. <sup>30</sup>
7. 8 Units	Drums	\$ 0. <sup>01</sup>	\$ 0. <sup>08</sup>
8. 4 Units	Construction Signs, 48" x 48"	\$ 0. <sup>01</sup>	\$ 0. <sup>04</sup>
9. 4 Units	Construction Signs, 60" x 30"	\$ 0. <sup>01</sup>	\$ 0. <sup>04</sup>
10. 4 Units	Construction Signs, 48" x 24"	\$ 0. <sup>01</sup>	\$ 0. <sup>04</sup>
11. 4 Units	Construction Signs, 48" x 30"	\$ 0. <sup>01</sup>	\$ 0. <sup>04</sup>
12. 4 Days	Floodlights for Night Time Operations	\$ 0. <sup>01</sup>	\$ 0. <sup>04</sup>
13. 3 Days	Illuminated Flashing Arrows, 4' x 8'	\$ 400	\$ 1200
14. 1 Unit	Truck Mounted Attenuator Replacement Cartridge	\$ 0. <sup>01</sup>	\$ 0. <sup>01</sup>
15. 3 Days	Traffic Control Truck with Mounted Crash Cushions	\$ 400	\$ 1200
16. 5 Days	Mobilization of Traffic Control	\$ 0. <sup>01</sup>	\$ 0. <sup>05</sup>
17. 125,000 Units	Materials Allowance	\$ 1.00	\$ 125,000.00
18. 50,000 Units	Specialty Services and Equipment Allowance	\$ 1.00	\$ 50,000.00
19. 4 Hours	Mobilization of Land Based Pile Driver-STD	\$ 150	\$ 600

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2023/2024 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES  
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME  
PERIOD OF AUGUST 1, 2023 THROUGH JULY 31, 2024**

BID # F-60-2023

Item Estimated No. Quantities	Description	Unit Price	Amount
20. 2 Hours	Mobilization of Land Based Pile Driver-PREM	\$ 150	\$ 300
21. 8 Hours	Mobilization of Barge Based Pile Driver, 60 Foot Piles – STD	\$ 150	\$ 1200
22. 4 Hours	Mobilization of Barge Based Pile Driver, 60 Foot Piles, PREM	\$ 150	\$ 600
23. 8 Hours	Mobilization of Working Barge, Self-Propelled – STD	\$ 150	\$ 1200
24. 4 Hours	Mobilization of Working Barge, Self-Propelled – PREM	\$ 150	\$ 600
25. 16 MH	Diver – STD	\$ 750	\$ 12,000
26. 4 MH	Diver – PREM	\$ 0. <sup>01</sup>	\$ 0. <sup>04</sup>
27. 8 MH	PE Diver- STD	\$ 900	\$ 7200
28. 4 MH	PE Diver- PREM	\$ 0. <sup>01</sup>	\$ 0. <sup>04</sup>
29. 16 MH	Shop Preparation – STD	\$ 0. <sup>01</sup>	\$ 0. <sup>16</sup>
30. 4 MH	Shop Preparation – PREM	\$ 0. <sup>01</sup>	\$ 0. <sup>04</sup>
31. 16 MH	Shop Fabrication – STD	\$ 0. <sup>01</sup>	\$ 0. <sup>16</sup>
32. 4 MH	Shop Fabrication – PREM	\$ 0. <sup>01</sup>	\$ 0. <sup>04</sup>
33. 200 MH	Timber Work – STD	\$ 185	\$ 37,000
34. 50 MH	Timber Work – PREM	\$ 75	\$ 3750
35. 500 MH	Concrete Work – STD	\$ 175	\$ 87,500
36. 50 MH	Concrete Work – PREM	\$ 75	\$ 3750
37. 125 MH	Steel Work – STD	\$ 175	\$ 21,875
38. 50 MH	Steel Work – PREM	\$ 75	\$ 3750

Proposal (continued)

Sheet 5 of 11

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**THE 2023/2024 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES  
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME  
PERIOD OF AUGUST 1, 2023 THROUGH JULY 31, 2024**

**BID # F-60-2023**

Item Estimated No.	Quantities	Description	Unit Price	Amount
39.	800 MH	Laborer – STD	\$ 110.....	\$ 88,000
40.	50 MH	Laborer – PREM	\$ 125.....	\$ 6,250
41.	100 L.F.	6" x 8" x 20" Concrete Vertical Curb	\$ 45.....	\$ 4,500
42.	100 S.Y.	Concrete Sidewalk, 4" Thick	\$ 90.....	\$ 9,000
43.	80 S.Y.	Concrete Driveway, Reinforced, 6" Thick	\$ 95.....	\$ 7,600
44.	10 S.Y.	Detectable Warning Surface	\$ 250.....	\$ 2,500
45.	350 S.F.	Repair of Concrete Deck, Type A	\$ 0.01.....	\$ 3.50
46.	350 S.F.	Repair of Concrete Deck, Type B	\$ 0.01.....	\$ 3.50
47.	80 S.F.	Repair of Concrete Deck, Type C	\$ 0.01.....	\$ 0.80
48.	40 MH	Travel – STD	\$ 0.01.....	\$ 0.40
49.	4 MH	Travel – PREM	\$ 0.01.....	\$ 0.04
50.	40 Hours	Access Work Boat	\$ 50.....	\$ 2,000
51.	8 Hours	Manpower Access Machine, Self-Propelled	\$ 50.....	\$ 400
52.	8 Hours	Working Barge, Self-Propelled – STD	\$ 50.....	\$ 400
53.	4 Hours	Working Barge, Self-Propelled – PREM	\$ 50.....	\$ 200
54.	80 Hours	Air Compressor (150-225CFM)	\$ 100.....	\$ 8,000
55.	24 Hours	Floating Work Platform	\$ 50.....	\$ 1,200
56.	12 Hours	Water Blast Cleaning Unit	\$ 50.....	\$ 600
57.	8 Hours	Portable Core Drill	\$ 0.08.....	\$ 0.64
58.	8 Hours	Jacking System, 100 Ton	\$ 0.08.....	\$ 0.64
59.	4 Hours	Jacking System, (Pan Cake), 100 Ton	\$ 0.04.....	\$ 0.16
60.	8 Hours	Jacking System, 50 Ton	\$ 0.08.....	\$ 0.64

Proposal (continued)

Sheet 6 of 11

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**THE 2023/2024 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES  
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME  
PERIOD OF AUGUST 2, 2023 THROUGH JULY 31, 2024**

**BID # F-60-2023**

Item Estimated No. Quantities	Description	Unit Price	Amount
61. 8 Hours	Jacking System, (Pan Cake), 50 Ton	\$ 0. <sup>01</sup> .....	\$ 0. <sup>08</sup> .....
62. 8 Hours	Mechanical Mortar/Grout Mixer	\$ 50.....	\$ 400.....
63. 8 Hours	Mechanical Concrete Mixer	\$ 50.....	\$ 400.....
64. 12 Hours	Blast Cleaning Unit	\$ 0. <sup>01</sup> .....	\$ 0. <sup>12</sup> .....
65. 4 Hours	Walk Behind Concrete Saw	\$ 50.....	\$ 200.....
66. 40 Hours	Dewatering	\$ 0. <sup>01</sup> .....	\$ 0. <sup>40</sup> .....
67. 4 Hours	Delamination Survey	\$ 0. <sup>01</sup> .....	\$ 0. <sup>04</sup> .....
68. 4 Hours	Pneumatically Applied Mortar System	\$ 50.....	\$ 200.....
69. 8 Hours	Mud Jacking System	\$ 50.....	\$ 400.....
70. 200 Hours	Pickup Truck, 4 x 2, Gas Powered, STD	\$ 100.....	\$ 20,000.....
71. 4 Hours	Pickup Truck, 4 x 2, Gas Powered, PREM	\$ 100.....	\$ 400.....
72. 200 Hours	Stake Body Truck - STD	\$ 100.....	\$ 20,000.....
73. 4 Hours	Stake Body Truck - PREM	\$ 100.....	\$ 400.....
74. 24 Hours	Truck Mounted Crane - STD	\$ 100.....	\$ 2,400.....
75. 4 Hours	Truck Mounted Crane - PREM	\$ 100.....	\$ 400.....
76. 250 Hours	Excavator -STD	\$ 185.....	\$ 46,250.....
77. 8 Hours	Excavator -PREM	\$ 185.....	\$ 1,480.....
78. 24 Hours	Telescopic Forklift- STD	\$ 50.....	\$ 1,200.....
79. 4 Hours	Telescopic Forklift- PREM	\$ 0. <sup>01</sup> .....	\$ 0. <sup>04</sup> .....
80. 8 Hours	Manpower Access Machine, Truck Mounted, STD	\$ 50.....	\$ 400.....
81. 4 Hours	Manpower Access Machine, Truck Mounted, PREM	\$ 0. <sup>01</sup> .....	\$ 0. <sup>04</sup> .....
82. 100 Hours	Dump Truck, 10 CY - STD	\$ 50.....	\$ 5,000.....

Proposal (continued)

Sheet 7 of 11

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2023/2024 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES  
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME  
PERIOD OF AUGUST 28, 2023 THROUGH JULY 31, 2024**

**BID # F-60-2023**

Item Estimated No.	Quantities	Description	Unit Price	Amount
83.	4 Hours	Dump Truck, 10 CY – PREM	\$ 50.....	\$ 200.....
84.	100 Hours	Tandem Dump Truck, 16 CY – STD	\$ 50.....	\$ 5000.....
85.	4 Hours	Tandem Dump Truck, 16 CY – PREM	\$ 50.....	\$ 200.....
86.	20 Hours	Land Based Pile Driver - STD	\$ 400.....	\$ 8000.....
87.	4 Hours	Land Based Pile Driver – PREM	\$ 400.....	\$ 1600.....
88.	8 Hours	Barge Based Pile Driver, 60 Foot Piles, STD	\$ 350.....	\$ 2800.....
89.	2 Hours	Barge Based Pile Driver, 60 Foot Piles, PREM	\$ 350.....	\$ 700.....
90.	75 Hours	Combination Loader/Backhoe, STD	\$ 125.....	\$ 9375.....
91.	4 Hours	Combination Loader/Backhoe, PREM	\$ 125.....	\$ 500.....
92.	8 Hours	Concrete Pump, STD	\$ 150.....	\$ 1200.....
93.	4 Hours	Concrete Pump, PREM	\$ 150.....	\$ 600.....
94.	1 Day	Snooper, On-Call Daily	\$ 3500.....	\$ 3500.....
95.	1 Week	Snooper, On-Call Weekly	\$ 0. <sup>01</sup> .....	\$ 0. <sup>01</sup> .....
<b>Site 1: Bridge U-2</b>				
96.	Lump Sum	Clearing Site	\$ 75,000.....	\$ 75,000.....
97.	100 C.Y.	Excavation, Unclassified	\$ 71.....	\$ 7100.....
98.	110 C.Y.	I-9 Soil Aggregate	\$ 118.....	\$ 12,980.....
99.	Lump Sum	Temporary Cofferdam	\$ 60,174. <sup>35</sup> .....	\$ 60,174. <sup>35</sup> .....
100.	40 C.Y.	Concrete Abutment Wall	\$ 3200.....	\$ 128,000.....
101.	7,000 LBS.	Reinforcement Steel, Galvanized	\$ 282.....	\$ 19,740.....
102.	75 S.Y.	Shotcrete, 6" Thick	\$ 1015.....	\$ 76,125.....

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**THE 2023/2024 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES  
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME  
PERIOD OF AUGUST 28, 2023 THROUGH JULY 31, 2024**

**BID # F-60-2023**

Item No.	Estimated Quantities	Description	Unit Price	Amount
103.	78 L.F.	Beam Guide Rail, Bridge	\$ 476	\$ 37,128
104.	50 L.F.	Timber Wheel Guard, 6"x6" – Furnished	\$ 55	\$ 2,750
105.	36 L.F.	Timber Wheel Guard, 6"x6" – Installed	\$ 36	\$ 1,296
106.	40 L.F.	Timber Spacer Block, 4"x6"x18"L – Furnished	\$ 10	\$ 400
107.	18 L.F.	Timber Spacer Block, 4"x6"x18"L – Installed	\$ 72	\$ 1,296
108.	40 L.F.	Timber Spacer Block, 3"x10"x18"L – Furnished	\$ 12	\$ 480
109.	18 L.F.	Timber Spacer Block, 3"x10"x18"L – Installed	\$ 0.91	\$ 0.18
110.	50 L.F.	Timber Asphalt Block, 2"x6" – Furnished	\$ 4	\$ 200
111.	36 L.F.	Timber Asphalt Block, 2"x6" – Installed	\$ 0.91	\$ 0.36
112.	840 L.F.	Timber Deck Plank, 4"x8" – Furnished	\$ 17	\$ 14,280
113.	655 L.F.	Timber Deck Plank, 4"x8" – Installed	\$ 16	\$ 10,480
114.	540 L.F.	Timber Stringer, 6"x16" – Furnished	\$ 52	\$ 28,080
115.	380 L.F.	Timber Stringer, 6"x16" – Installed	\$ 33	\$ 12,540
116.	60 L.F.	Timber Cap, 6"x12" – Furnished	\$ 42	\$ 2,520
117.	46 L.F.	Timber Cap, 6"x12" – Installed	\$ 55	\$ 2,530
118.	350 Units	Drilling and Grouting Bolts / Reinforcing Bars	\$ 30	\$ 10,500

**Site 2: Bridge MS-63**

119.	Lump Sum	Controlled Field Survey	\$ 2000	\$ 2000
120.	Lump Sum	As-Built Field Survey	\$ 4000	\$ 4000
121.	Lump Sum	Clearing Site	\$ 43,000	\$ 43,000
122.	350 C.Y.	Excavation, Unclassified	\$ 38	\$ 13,300
123.	250 C.Y.	I-9 Soil Aggregate	\$ 118	\$ 29,500

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**THE 2023/2024 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES  
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME  
PERIOD OF AUGUST 28, 2023 THROUGH JULY 31, 2024**

**BID # F-60-2023**

Item Estimated No.	Quantities	Description	Unit Price	Amount
124.	25 C.Y.	Controlled Low Strength Material (If & Where Directed)	\$ 142.....	\$ 3550.....
125.	Lump Sum	Temporary Cofferdam	\$ 275,000.....	\$ 275,000.....
126.	2,700 S.F.	Permanent Sheeting	\$ 5.....	\$ 13,500.....
127.	14 C.Y.	Concrete Sheet Pile Cap	\$ 2200.....	\$ 30,800.....
128.	20 C.Y.	Concrete Abutment Wall	\$ 1725.....	\$ 34,500.....
129.	7,000 Lbs.	Reinforcement Steel, Galvanized	\$ 3.....	\$ 21,000.....
130.	63 L.F.	Steel 4 Bar Bridge Railing	\$ 475.....	\$ 29,925.....
131.	50 L.F.	Concrete Pylon	\$ 450.....	\$ 22,500.....
132.	88 L.F.	Precast Concrete Deck Panels, 7' Wide	\$ 2050.....	\$ 180,400.....
133.	8 Units	Reinforced Elastomeric Bearing Assembly	\$ 1050.....	\$ 8400.....
134.	1 Unit	Bridge Identification Plaque, 22"x22"	\$ 1800.....	\$ 1800.....
135.	35 S.Y.	Shotcrete, 6" Thick	\$ 2000.....	\$ 70,000.....
136.	234 Units	Drilling and Grouting Bolts / Reinforcing Bars	\$ 31.....	\$ 7254.....
137.	60 S.Y.	Membrane Waterproofing	\$ 55.....	\$ 3300.....
<b>Site 3: Bridge MN-24</b>				
138.	Lump Sum	Controlled Field Survey	\$ 2000.....	\$ 2000.....
139.	Lump Sum	As-Built Field Survey	\$ 4000.....	\$ 4000.....
140.	Lump Sum	Clearing Site	\$ 20,000.....	\$ 20,000.....
141.	Lump Sum	Construction Layout	\$ 10,000.....	\$ 10,000.....
142.	450 C.Y.	Excavation, Unclassified	\$ 42.....	\$ 18,900.....
143.	265 C.Y.	I-9 Soil Aggregate	\$ 118.....	\$ 31,270.....



## MARBRO, INC.

Proposal (continued)

Sheet 10 of 11

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2023/2024 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES  
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME  
PERIOD OF AUGUST 28, 2023 THROUGH JULY 31, 2024**

**BID # F-60-2023**

Item Estimated No.	Quantities	Description	Unit Price	Amount
144.	Lump Sum	Maintenance and Protection of Stream Flow	\$ 165,000	\$ 165,000
145.	50 C.Y.	Controlled Low Strength Material (If & Where Directed)	\$ 162	\$ 8100
146.	56 C.Y.	Coarse Aggregate, Size No. 57	\$ 95	\$ 5320
147.	42 C.Y.	Concrete Footing	\$ 735	\$ 30,870
148.	62 L.F.	48" Reinforced Concrete Pipe	\$ 312	\$ 19,344
149.	40 C.Y.	Concrete Wingwall	\$ 1760	\$ 70,400
150.	56 L.F.	Concrete Bridge Parapet, 3'-8" High	\$ 700	\$ 39,200
151.	64 S.Y.	Riprap Stone Slope Protection, 18" Thick (D50=9")	\$ 112	\$ 7168
152.	11,000 Lbs.	Reinforcement Steel, Galvanized	\$ 3	\$ 33,000
153.	1 Unit	Bridge Identification Plaque, 22"x22"	\$ 1800	\$ 1800
<b>Site 4: Bridge A-55</b>				
154.	Lump Sum	Clearing Site, Bridge (A-55)	\$ 20,000	\$ 20,000
155.	450 C.Y.	Excavation, Unclassified	\$ 42	\$ 18,900
156.	189 C.Y.	I-14 Soil Aggregate	\$ 70	\$ 13,230
157.	Lump Sum	Temporary Cofferdam	\$ 320,000	\$ 320,000
158.	10 L.F.	6" PVC Pipe	\$ 10	\$ 100
159.	1 Each	Fernco Coupler	\$ 30	\$ 30
160.	4 C.Y.	Concrete Footing	\$ 1800	\$ 7200
161.	53 L.F.	38"x60" Reinforced Concrete Elliptical Pipe, Class HE-III	\$ 327	\$ 17,331
162.	12 C.Y.	Pipe Bedding (Class C), 6" Thick	\$ 72	\$ 864

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2023/2024 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES  
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME  
PERIOD OF AUGUST 28, 2023 THROUGH JULY 31, 2024**

**BID # F-60-2023**

163.	1 Unit	Precast Concrete Chamber No. 1	\$ 7000	\$ 7000
164.	1 Unit	Precast Concrete Chamber No. 2	\$ 10,000	\$ 10,000
165.	2 Units	Casting, Type A	\$ 700	\$ 1400
166.	13 C.Y.	Gabion Wall	\$ 174	\$ 2262
167.	38 C.Y.	Gabion Mattress	\$ 226	\$ 8588

**Site 5: Bridge W-7**

168.	132 L.F.	16" Diameter Timber Pile Jacket and Grout – Furnished	\$ 333	\$ 43,956
169.	120 L.F.	16" Diameter Timber Pile Jacket and Grout – Installed	\$ 1720	\$ 206,400
170.	60 L.F.	4"x12" Timber Cross Bracing – Furnished	\$ 32	\$ 1,920
171.	Lump Sum	4"x12" Timber Cross Bracing – Installed	\$ 73,000	\$ 73,000

TOTAL LUMP SUM BID ALL ITEMS 3,177,117.<sup>00</sup>  
(Numeric)

Three Million One Hundred Seventy Seven Thousand One Hundred Sixteen Dollars and zero Cents  
(Written)

**MARBRO, INC.**

CONTRACTOR: \_\_\_\_\_

FRANK MARUCCI JR  
PRESIDENT

BY: \_\_\_\_\_

(Printed)

(Signature)

DATE: 8/2/23