

PROPOSAL

to the

**BOARD OF COUNTY COMMISSIONERS
COUNTY OF MONMOUTH, NEW JERSEY**

for the
Project Entitled:

**2023 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS
AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACEMENT)
AT VARIOUS MONMOUTH COUNTY LOCATIONS
FOR THE PERIOD BEGINNING ON OR ABOUT SEPTEMBER 1, 2023
THROUGH AUGUST 31, 2024**

RFB #: F-64-2023

The undersigned hereby declare that he/she has carefully examined the Notice to Bidders, Standard Specifications, Addendum(s) to Standard Specifications, these Special Provisions, Form of Contract and Bond for the Project named above; that he/she has carefully examined the site of the Project as provided in Section 102 of the 2007 Standard Specifications and that he/she will contract to carry out and complete said Project as specified and delineated at the prices per unit measure for each scheduled item of work stated in the Schedule of Prices.

It is understood that the total price, stated by the undersigned in the Schedule of Prices for the various item, is based on the estimated quantities and will control in the awarding of the Contract.

It is further understood that the quantities stated in this Schedule of Prices are estimates only and may be increased or decreased as provided for in the Specifications.

Submitted By:

The undersigned is a Partnership, an individual, Limited Liability Company, or a Corporation under the laws of the State of New Jersey, having principal offices at

CONTRACTOR: Discover Construction, LLC

ADDRESS: 2207 Route 130 South Dayton NJ 08810

TELEPHONE: 732-305-7156 FAX: 732-305-7239

BY: Johnny Salvador
(Printed)

(Signed)
TITTLE: President / Owner

DATE: 08/23/2023

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

2023 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACEMENT) AT VARIOUS MONMOUTH COUNTY LOCATIONS FOR THE PERIOD BEGINNING ON OR ABOUT SEPTEMBER 1, 2023 THROUGH AUGUST 31, 2024

RFB # F-64-2023

<u>ITEM NO.</u>	<u>ESTIMATED QUANTITIES</u>	<u>ITEM</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1.	6 Unit	Mobilization (Standard)	\$ <u>9,950.00</u>	\$ <u>59,700.00</u>
2.	2 Unit	Mobilization (Premium)	\$ <u>5,000.00</u>	\$ <u>10,000.00</u>
3.	15 Unit	Breakaway Barricade	\$ <u>0.01</u>	\$ <u>0.15</u>
4.	60 Unit	Drum	\$ <u>0.01</u>	\$ <u>0.60</u>
5.	60 Unit	Traffic Cone	\$ <u>0.01</u>	\$ <u>0.60</u>
6.	1 Unit	Construction Signs, 24" x 18"	\$ <u>0.01</u>	\$ <u>0.01</u>
7.	2 Unit	Construction Signs, 48" x 24"	\$ <u>0.01</u>	\$ <u>0.02</u>
8.	20 Unit	Construction Signs, 48" x 48"	\$ <u>0.01</u>	\$ <u>0.20</u>
9.	1 Unit	Flashing Arrow Board, 4' x 8'	\$ <u>0.01</u>	\$ <u>0.01</u>
10.	1 Unit	Traffic Control Truck with Mounted Crash Cushion	\$ <u>0.01</u>	\$ <u>0.01</u>
11.	4,000 Dollars	Uniformed Police Officers Allowance	\$ <u>1.00</u>	\$ <u>4,000.00</u>
12.	40 Hour	Traffic Director, Flagger	\$ <u>0.01</u>	\$ <u>0.40</u>
13.	40 S.Y.	Remove Sidewalk – Under 40 Square Yards	\$ <u>5.00</u>	\$ <u>200.00</u>
14.	400 S.Y.	Remove Sidewalk – Over 40 Square Yards	\$ <u>5.00</u>	\$ <u>2,000.00</u>
15.	20 S.Y.	Remove Driveway – Under 20 Square Yards	\$ <u>5.00</u>	\$ <u>100.00</u>
16.	40 S.Y.	Remove Driveway – Over 20 Square Yards	\$ <u>5.00</u>	\$ <u>100.00</u>
17.	200 L.F.	Remove Curb – Under 100 Linear Feet	\$ <u>1.00</u>	\$ <u>200.00</u>

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

2023 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACEMENT) AT VARIOUS MONMOUTH COUNTY LOCATIONS FOR THE PERIOD BEGINNING ON OR ABOUT SEPTEMBER 1, 2023 THROUGH AUGUST 31, 2024

RFB # F-64-2023

<u>ITEM NO.</u>	<u>ESTIMATED QUANTITIES</u>	<u>ITEM</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
18.	1,200 L.F.	Remove Curb – Over 100 Linear Feet	\$ <u>1.00</u>	\$ <u>1,200.00</u>
19.	20 S.Y.	Remove Island – Under 40 Square Yards	\$ <u>5.00</u>	\$ <u>100.00</u>
20.	40 S.Y.	Remove Island – Over 40 Square Yards	\$ <u>5.00</u>	\$ <u>200.00</u>
21.	4 C.Y.	Excavation, Test Pit	\$ <u>0.01</u>	\$ <u>0.04</u>
22.	100 C.Y.	Excavation, Unclassified	\$ <u>0.01</u>	\$ <u>1.00</u>
23.	100 C.Y.	Dense Graded Aggregate Base Course, Variable Thickness	\$ <u>0.01</u>	\$ <u>1.00</u>
24.	150 S.Y.	Hot Mix Asphalt Pavement Restoration	\$ <u>30.00</u>	\$ <u>4,500.00</u>
25.	10 S.Y.	Hot Mix Asphalt Driveway, 6" Thick	\$ <u>100.00</u>	\$ <u>1,000.00</u>
26.	20 L.F.	12" Ductile Iron Pipe	\$ <u>0.01</u>	\$ <u>0.20</u>
27.	16 L.F.	15" Reinforced Concrete Pipe, Class III	\$ <u>0.01</u>	\$ <u>0.16</u>
28.	16 L.F.	18" Reinforced Concrete Pipe, Class III	\$ <u>0.01</u>	\$ <u>0.16</u>
29.	16 L.F.	24" Reinforced Concrete Pipe, Class III	\$ <u>0.01</u>	\$ <u>0.16</u>
30.	1 Unit	Inlet, Type A	\$ <u>0.01</u>	\$ <u>0.01</u>
31.	1 Unit	Inlet, Type B	\$ <u>0.01</u>	\$ <u>0.01</u>
32.	1 Unit	Inlet, Type E	\$ <u>0.01</u>	\$ <u>0.01</u>
33.	1 Unit	Manhole, 4' Diameter	\$ <u>0.01</u>	\$ <u>0.01</u>
34.	1 Unit	Inlet Converted to Manhole	\$ <u>0.01</u>	\$ <u>0.01</u>

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

2023 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACEMENT) AT VARIOUS MONMOUTH COUNTY LOCATIONS FOR THE PERIOD BEGINNING ON OR ABOUT SEPTEMBER 1, 2023 THROUGH AUGUST 31, 2024

RFB # F-64-2023

<u>ITEM NO.</u>	<u>ESTIMATED QUANTITIES</u>	<u>ITEM</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
35.	5 Unit	Reset Existing Casting	\$ 0.01	\$ 0.05
36.	1 Unit	Reconstructed Inlet, Type B, Using New Casting	\$ 0.01	\$ 0.01
37.	1 Unit	Reconstructed Inlet, Type B, Using Existing Casting	\$ 0.01	\$ 0.01
38.	1 Unit	Reconstructed Manhole, Using New Casting	\$ 0.01	\$ 0.01
39.	1 Unit	Reconstructed Manhole, Using Existing Casting	\$ 0.01	\$ 0.01
40.	1 Unit	Curb Piece, Driveway Access Backplate	\$ 0.01	\$ 0.01
41.	40 S.Y.	Concrete Sidewalk, 4" Thick – Under 40 Square Yards	\$ 95.00	\$ 3,800.00
42.	400 S.Y.	Concrete Sidewalk, 4" Thick – Over 40 Square Yards	\$ 110.00	\$ 44,000.00
43.	10 S.Y.	Concrete Driveway, Reinforced, 6" Thick – Under 20 Square Yards	\$ 115.00	\$ 1,150.00
44.	40 S.Y.	Concrete Driveway, Reinforced, 6" Thick – Over 20 Square Yards	\$ 115.00	\$ 4,600.00
45.	10 S.Y.	Concrete Island, 4" Thick – Under 40 Square Yards	\$ 0.01	\$ 0.10
46.	40 S.Y.	Concrete Island, 4" Thick – Over 40 Square Yards	\$ 0.01	\$ 0.40
47.	20 S.Y.	Detectable Warning Surface	\$ 95.00	\$ 1,900.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

2023 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACEMENT) AT VARIOUS MONMOUTH COUNTY LOCATIONS FOR THE PERIOD BEGINNING ON OR ABOUT SEPTEMBER 1, 2023 THROUGH AUGUST 31, 2024

RFB # F-64-2023

<u>ITEM NO.</u>	<u>ESTIMATED QUANTITIES</u>	<u>ITEM</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
48.	100 L.F.	6" x 8" x 20" Concrete Vertical Curb – Under 100 Linear Feet	\$ <u>41.00</u>	\$ <u>4,100.00</u>
49.	2,400 L.F.	6" x 8" x 20" Concrete Vertical Curb – Over 100 Linear Feet	\$ <u>42.00</u>	\$ <u>100,800.00</u>
50.	20 L.F.	Belgian Block Curb – Under 100 Linear Feet	\$ <u>50.00</u>	\$ <u>1,000.00</u>
51.	40 L.F.	Belgian Block Curb – Over 100 Linear Feet	\$ <u>50.00</u>	\$ <u>2,000.00</u>
52.	45 S.Y.	Reset Concrete/Brick Pavers	\$ <u>50.00</u>	\$ <u>2,250.00</u>
53.	20 S.Y.	Concrete/Brick Pavers	\$ <u>50.00</u>	\$ <u>1,000.00</u>
54.	1 Unit	Reset Water Valve Box	\$ <u>0.01</u>	\$ <u>0.01</u>
55.	2 Unit	Reset Junction Box	\$ <u>0.01</u>	\$ <u>0.02</u>
56.	200 S.Y.	Topsoiling, 4" Thick	\$ <u>0.01</u>	\$ <u>2.00</u>
57.	200 S.Y.	Fertilizing and Seeding, Type A-3	\$ <u>0.01</u>	\$ <u>2.00</u>
58.	200 S.Y.	Straw Mulching	\$ <u>0.01</u>	\$ <u>2.00</u>
59.	20 L.F.	Reset Landscape Retaining Wall, 1' Exposed Height or Less	\$ <u>0.01</u>	\$ <u>0.20</u>

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

2023 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACEMENT) AT VARIOUS MONMOUTH COUNTY LOCATIONS FOR THE PERIOD BEGINNING ON OR ABOUT SEPTEMBER 1, 2023 THROUGH AUGUST 31, 2024

RFB # F-64-2023

TOTAL LUMP SUM BID ALL ITEMS: \$249,911.60
(Numeric)

Two Hundred Forty-Nine Thousand Nine Hundred Eleven Dollars and Sixty Cents
(Written)

CONTRACTOR: Discover Construction, LLC

BY: Johnny Salvador

(Printed)

(Signature)

TITLE: President / Owner

DATE: 08/23/2023